
DATE:

APPLICANT'S NAME

APPLICANT'S ADDRESS

DEVELOPMENT ADDRESS

DESCRIPTION OF WORKS

ANALYSIS OF DEVELOPMENT COST

$
Preliminaries 
(Demolition, site prep, 
excavation & 
preliminaries)

3,705.00                    

Doors and Hardware 970.10                       
Internal Walls 9,678.00                    

Wall Finishes 2,844.00                    

Floor Finishes 16,120.10                  

Ceiling Finishes 17,088.00                  

Joinery Works 9,537.50                    

Fire Services 363.00                       

Skirting 486.97                       

Electrical Services 14,400.00                  

Transport and Deliveries 750.00                       
Professional Fees 
(Other structures, 
external services & 
professional fees)

26,161.10                  

$ 102,103.77                

GST for all development related fees $ 10,210.38                  

TOTAL DEVELOPMENT COST $ 112,314.15                

I certify that I have:
• 

• 

Name:

Position and Qualifications:

Date:

Clyde Teves

Contracts Admin

November 20, 2025

the estimated costs have been prepared having regard to the matters set out in clause 255 of the Environmental Planning and 
Assessment Regulation 2000

Cost Summary Report

provided the estimated costs of the proposed development and that those costs are based on industry recognised prices; and

November 20, 2025

Pronto Pilates PTY LTD

1/7 Murphy Street, O'Connor WA 6163

621 Gympsie Road, Chermside QLD 4032

Internat, non-structural fit-out of an existing commercial tenancy to accommodate a new Pronto Pilates studio, including installation of lightweight partition walls, flooring, lighting, electrical and data services, air-conditioning modifications, and finishes. No structural alterations proposed. 
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